

Form 4 – Schedule Confirmation

Section 3.1 Prime Contractor Schedule Confirmation

The undersigned contractor hereby provides confirmation of the ability and manpower to complete the Drumheller Downtown Plaza construction prior to December 31st, 2022. This requires all funds to be submitted for Town Review no later than November 31st, 2022.

COMPANY:						
Print name of aut						
Signature:						
Email Address: _				_		
Telephone numb						
Signature:						
DATE: YEAR	2022	MONTH			DAY	