

TENDER DOCUMENTS ADDENDUM

PROJECT:	Drumheller Memorial Arena – Dressing Room Addition
ADDENDUM NUMBER:	2
DATE:	April 6, 2023
NUMBER OF PAGES:	2 + Attachments

This addendum forms part of the Bid and Contract Documents and modifies them as follows:

SPECIFICATIONS:

- 1. Refer to Specifications Section 00 31 00 Available Information Documents. Amend Paragraph 4.1.1 to add the following documents:
 - .2 Fire Alarm Annual Test and Inspection, dated August 24, 2022.
 - .3 Sprinkler System Annual Inspection, dated August 24, 2022.
 - .4 Geotechnical Investigation Report, dated July 9, 2019, for the area adjacent to the arena
 - .5 Laboratory Testing Results, dated February 21, 2019, for the area adjacent to the arena

DRAWINGS:

2. Refer to the Electrical Legend on E1.0. Add the following:

|--|

3. Refer to the Lighting Fixture Schedule on E1.0. Add the manufacturer "EMERGI-LITE" to the table for the COMBO SIGN, EXIT SIGN, AND REMOTE HEADS:

COMBO SIGN	EAC SERIES		EMERGI-LITE
EXIT SIGN	EA SERIES	\$ →	EMERGI-LITE
REMOTE HEADS	EF9M SERIES		EMERGI-LITE

ANSWERED QUESTIONS:

QUESTION 1:

On E2.0, note 9 asks we coordinate security with Total Control Security. Are their costs born by the owner, or are we to include costs for this work?

ANSWER:

The Town of Drumheller will bear the costs for Total Control Security.



QUESTION 2:

This is a sprinklered building – is the contractor to include costs for the changes to the sprinkler system? **ANSWER:**

Yes, the contractor will be responsible for the costs for the modifications including the engineering and required Schedules.

QUESTION 3:

On E2.0 a devise noted EBU-2, appears to be a battery pack c/w 2 heads, however is not listed in the fixture schedule of E1.0. Can we have specification for this item?

ANSWER:

Emergency Battery Unit (EBU-2) shall be same as EBU-1 except without an exit sign. Refer to addendum items 2. and 3. above and to Section 26 05 00 Common Works Results – Electrical, paragraphs 2.15 and 2.16 for exit and emergency lighting specifications.

ATTACHMENTS:

Fire Alarm Annual Test and Inspection, dated August 24, 2022. Sprinkler System Annual Inspection, dated August 24, 2022. Geotechnical Investigation Report, dated July 9, 2019, for the area adjacent to the arena Laboratory Testing Results, dated February 21, 2019, for the area adjacent to the arena

END OF ADDENDUM #2

We hereby acknowledge receipt of the amended instructions and/or revisions as noted in Addendum #2 and accept these modifications as being part of the contract documents.

Contractor:	
Contractor's Representative:	
Representatives Signature:	
Witness:	
Witness' Signature:	
Date:	

NOTE: A SIGNED COPY OF THIS AMMENDMENT MUST BE RETURNED TO THE CONSULTANT PROMPTLY AFTER IT HAS BEEN RECEIVED.